



Republic of the Philippines
Department of Education
Region I

SCHOOLS DIVISION OFFICE OF SAN CARLOS CITY PANGASINAN

NOTICE OF POSTPONEMENT AND RESCHEDULE

In view of the issued suspension of work in the government offices by the Office of the President, Malacañang, and Executive Order No. 0062, Series of 2025 issued by the Office of the Pangasinan Provincial Governor, due to the combined effects tropical Cyclone "Crising", "Dante" and "Emong", and Southwest Monsoon (*Habagat*), notice is hereby given on the **POSTPONEMENT** of the scheduled activities of the Project:

Procurement of INFRASTRUCTURE PROJECTS

20250714-026

REPAIR AND REHABILITATION OF PRINCIPAL'S OFFICE

ABC: PHP668,799.92

Please be informed that the bidding activities shall be adjusted as follows:

PROJECT	Pre-Bid Conference	Deadline for Submission of Bids	Opening of Bids
1. <u>REPAIR AND REHABILITATION OF PRINCIPALS OFFICE</u>	From 23 July 2025 to 29 July 2025 at 10:00 A.M MS Teams link: https://tinyurl.com/utzbw8e4	From 05 August 2025 to 11 August 2025 at 1:00 PM	From 05 August 2025 to August 11, 2025 at 1:30 P.M.

Please be guided.

For further inquiries, you may reach the office through the telephone number and email address listed below


DOMINGO L. LAUD, EdD, CESE

Assistant Schools Division Superintendent
Chairperson, Bids and Awards Commit